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Construction Services 

Renovate Building 2 Chaplain’s Office  

Project #:  549A4-14-1428 

COR: Antron Patton (Cell # 903-449-8103) 

 
Statement of Services  
Contractor shall completely prepare site for building operations, including 
demolition and removal of existing structures, and furnish labor and materials and 
perform work for Renovate Building 2 Chaplain’s Office as required by drawings 
and specifications.  (To fully understand the nature and scope of this project the 
Contractor must read the General Requirements Sections 1.1 through 1.33, and 
review the Construction Drawings prior to bidding) 
 
A.  Work includes general construction, alterations, drywall, electrical, and 
plumbing for necessary removal of existing structures and construction and 
certain other items.  
B.  All work shall include all labor, material, equipment and supervision to perform 
the required construction work on this project. 
C.  Building No. 2 will be occupied during performance of work; but immediate 
areas of alterations will be vacated. 
 
Project Highlights: 

 Remove raised flooring 

 Install shelving 

 Install wheelchair accessible ramp 

 Install storage closet 

 Remove restroom 

 Reconfigure office 
 

Schedule of Work 
Scheduled project meetings will consist of a preconstruction kick-off meeting and 
Notice to Proceed (NTP) will be issued.  VA project representatives will be present 
to provide input and initial direction.  All contact with project user groups outside 
stated scheduled project meetings will be scheduled and facilitated by the 
General Contractor in coordination with the Contracting Officer Representative 
(COR).   
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This project is located at Sam Rayburn Memorial Veterans Center, Bonham, Texas.  
All work is expected to complete during normal working hours, Monday – Friday, 
7:30am – 5:00pm. 
 
This project is estimated to be completed within 120 calendars which excludes all 
federal holidays and weekends. 
 

 

General Contractor/Architect Meetings 
The General Contractor’s representative (Project Manager/Superintendent) will 
be required to meet with the A/E Firm and Contracting Officer’s Representative 
periodically to discuss project completion, compliance, and upcoming 
benchmarks. These meetings will be scheduled and facilitated by the Contracting 
Officer’s Representative.    
 

 

Deliverables  
General Contractor will be required to submit a Project Schedule to the 
Contracting Officer and Contracting Officer’s Representative prior to beginning 
work on this project along with the following: 
Project Manager Nomination 
Superintendent Nomination 
Safety Plan 
Payment Bonds 
Security Bonds 
Liability Insurance 
 
Upon project completion the General Contractor will provide Warranty Letters 
and Manufacturers Specifications/Operations Manuals on all newly installed 
equipment to the Contracting Officer’s Representative. 
 

IT Security Statement: This project has been determined to be low security risk to 

the Department of Veterans Affairs. 

 


